ESTIMATED DEVELOPMENT COST - SITE 5, DPTION A

Kalispell Airpart Master Plan Update

March, 2012
1 !Environmental
Environmental Assessment LS $ 120,000 l $ 120,000
| Subtotal $ 120,000
|
2 |Land Acquisition
:Undevcloped Land Acquisition AC $ 16,000 252 $ 4,032,000
IRemove Structures (Buildings) LS $ 60,000 1 $ 60,000
3 Subtotal S 4,092,000
3 |Extend Utilities (Ineligible)
| Water Main LF [S 40| 9,500 |§ 380,000
|Sewer Main/FM LF $ 40| 9500 | $ 380,000
|Sewage Lift Station EA $ 1| 50,000 | $ 50,000
Power/Phone LF $ 201 4200 | § 84,000
Easements AC $ 10,000 4 $ 43,618
Replace Farm Fencing LF $ 8| 5300 |$% 42,400
| Subtotal $ 980,018
|
4 |Obstruction Clearing
Remove Trees Tree | § 6,000 1 $ 6,000
B Subtotal $ 6,000
5A  |Construct 75' x 4,200' Runway (Initial Development)
| Earthwork CY $ 12 | 59,000 | § 708,000
|Pavement Edge Drains B LF $ 20| 8,260 | $ 165,200
|Crushed Base Course (10") CY $ 35| 10,750 | § 376.250
'Bituminous Surface Course (3") TN $ 40 6370 | % 254,800
'Bituminous Material TN $ 900 | 414.1 % 372,690
Bituminous Prime Coat TN $ 900 52.4 $ 47,160
IMIRL Lighting System LS $ 250,000 1 $ 250,000
Safety Area Markers ) EA b 350 20 $ 7,000
|New NAVAIDs (PAPIs, Beacon, Windcone) LS $ 100,000 1 $ 100,000
'Runway Striping and Marking SF $ 5| 14762 | § 73,810
[Signing EA |$ 2,500 3 $ 7,500
|Drainage & Culverts LS 3 65,000 I $ 65,000
\Erosion Control & Seeding LS $ 35,000 1 $ 35,000
Subtotal $ 2,462,410
SB | Construct 35' x 4,200' Parallel Taxiway (Initial Development)

_ |Earthwork CcY $ 12 | 38,000 | $ 456,000
|Pavement Edge Drains LF $ 200 9400 | $ 188,000
|Crushed Base Course (10") CY $ 35| 5480 | $ 191,800
|Bituminous Surface Course (3") ™ $ 401 3330 | $ 133,200
'Bituminous Material TN $ 900 | 2165 | $ 194,850
[Bituminous Prime Coat TN $ 900 27.4 $ 24,660
[ Taxiway Striping and Marking SF $ 5| 4300 |$ 21,500
| Taxiway Markers EA $ 350 110 | $ 38,500
\Drainage & Culverts LS $ 35,000 1 $ 35,000
|Erosion Control & Seeding LS |8 20000 I $ 20,000
l Subtotal $ 1,303,510
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ESTIMATED DEVELOPMENT COST - SITE 5, OPTION A
Kalispell Airport Master Plan Update
March, 2012

Unit . Total

Price Cost

Itiem Description of Pay Items

5C !Apron (Initial Development)
|Earthwork CY $ 12| 12,000 | $ 144,000
Pavement Edge Drains LF $ 20 1,416 | § 28,320
Crushed Base Course (10") CY $ 35| 7570 | $ 264,950
Bituminous Surface Course (3") TN $ 40| 4,572 | $ 182,880
Bituminous Material TN 5 900 | 2972 | § 267,480
Bituminous Prime Coat TN $ 900 37.6 $ 33,840
Striping and Marking SF $ 5/ 7,000 | $ 35,000
| Taxiway Markers EA $ 350 12 $ 4,200
Tie-Down Anchors EA $ 750 117 $ 87,750
|Coal Tar Pitch Emulsion GAL $ 50 240 $ 12,000
\Erosion Control & Seeding LS $ 10,000 1 $ 10.000
Subtotal o $ 1,070,420
5D |Taxilanes & Hangar Development Areas (Initial Development)
~ |Earthwork CYy $ 12| 11,000 | $ 132,000
~ |pavement Edge Drains LF | $ 20| 2,742 | $ 54,840
B Crushed Base Course (10") - CY $ 35 1,780 | $ 62,300
Bituminous Surface Course (3") TN $ 40| 1,023 |'$ 40,920
Bituminous Material TN $ 900 66.5 $ 59,850
Bituminous Prime Coat TN $ 900 8.4 $ 7,560
Taxiway Striping and Marking SF $ 5| 1,600 | $ 8,000
~ |Drainage & Culverts LS $ 10,000 1 $ 10,000
'Erosion Control & Seeding LS $ 6,000 1 $ 6,000
- Subtotal 1 $ 381,470
5E |FBO Facilities, Access Road & Parking (Initial Development)
Earthwork B LS $ 50,000 1 $ 50,000
FBO Heated Hangar Building SF $ 50| 7,200 |% 360,000
~ [FBO Finished Office Space SF_ | $ 100 | 2,500 |$ 250,000
~ |Crushed Base Course (12") - | CY $ 25| 2,520 | $ 63,000
[Bituminous Surface Course (4") TN $ 30 1,696 $ 50,880
|Bituminous Material - ™ |$% 600 | 1102 | $ 66,120
'Bituminous Prime Coat N |$ 900 105 |$ 9,450
|Storm Drain Piping & Culverts LS $ 20,000 1 b 20,000
\Erosion Control & Seeding LS $ 16,000 1 $ 16,000
' Subtotal $ 885,450
5F |Self- Service Fueling System (Initial Development)
!AvGas Fuel System LS $ 175,000 1 $ 175,000
|Jet A Fuel System LS $ 200,000 1 $ 200,000
| Subtotal $ 375,000

0043-003 Final MP Cost Estimate xIsSite 5, Option A



ESTIMATED DEVELOPMENT COST - SITE 5, OPTION A
Kalispell Airport Master Plan Update
March, 2012

Item Description ol Pay Items

6A 55_00' Runway Extension To 4,700' (Ultimate)
Earthwork CY $ 12| 7,000 |$ 84,000
Pavement Edge Drains LF $ 20 965 $ 19,300
Crushed Base Coursc (10™) CY $ 35 1250 | $ 43,750
Bituminous Surface Course (3") - TN $ 40 740 $ 29,600
|Bituminous Material TN $ 900 | 48.0 $ 43,200
'Bituminous Prime Coat TN $ 900 6.1 $ 5,490
[MIRL Lighting Extension LS $ 30,000 1 $ 30,000
[Safety Area Markers EA $ 350 4 ) 1,400
[Relocate PAPI LS |$ 6,000 1 $ 6,000
Runway Striping and Marking SF $ 5/ 6,817 | $ 34,085
Recloate Signing EA $ 1,500 1 $ 1,500
\Erosion Control & Seeding LS $ 10,000 1 $ 10,000
Subtotal $ 308,325
6B |500' Taxiway Extension (Ultimate) .
Earthwork | cr [s 12| 4,000 [$ 48,000
Pavement Edge Drains LF $ 20 1,335 | § 26,700
|Crushed Base Course (10") CY $ 35 920 $ 32,200
Bituminous Surface Course (3") TN $ 40 530 $ 21,200
Bituminous Material TN $ 900 34.3 $ 30,870
Bituminous Prime Coat TN $ 900 4.3 $ 3,870
| Taxiway Striping and Marking SF $ 5 500 $ 2,500
‘Taxiway Markers EA $ 350 23 5 8,050
Drainage & Culverts LS $ 10,000 | b 10,000
{Erosion Control & Seeding LS $ 10,000 | $ 10,000
| Subtotal $ 193,390
6C |Apron Expansion (Ultimate)
[Earthwork CYy |§ 12| 7,000 | $§ 84,000
'Pavement Edge Drains LF $ 20| 730 |'$ 14,600
Crushed Base Course (10") CY $ 35| 4,025 $ 140,875
Bituminous Surface Course (3") TN $ 40| 2,430 | §$ 97,200
Bituminous Material TN $ 900 | 1579 | $ 142,110
|Bituminous Prime Coat TN $ 900 | 200 |$ 18,000
Striping and Marking SF $ 5| 3,800 |$ 19,000
| Taxiway Markers EA $ 350 7 $ 2,450
| Tie-Down Anchors EA $ 750 66 h) 49,500
Coal Tar Pitch Emulsion GAL | $ 50 142 $ 7,100
Erosion Control & Seeding LS $ 10,000 1 b 10,000
Subtotal $ 584,835
7 |Fencing

[Remove Existing Farm Fence LF $ 4| 13,500 | § 54,000
Install New Perimeter Wildlife Fence LF $ 20| 18,870 | § 377,400
Subtotal 3 431,400
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ESTIMATED DEVELOPMENT BCasT - SITE 5, OPTIAN A
Kalispell Airport Master Plan Update
March, 2012

Unit Total

Itemm  Description of Pay Iteins Unit A
. y Price Cost

Summary of Site 5, Option A Development Cosls

Environmental, Land Acquisition, Utﬂ@ﬁ)ﬁt:ar;sig_né & Qb@tion Clearing $ 3,198,018
Initial Development $ 6,478,260
|Ultimate Runway Extension & Ramp Expaiision $ 1,086,550
Perimeter Wildlife Fencing $ 431,400
Subtotal - All Development $ 13,194,228
| : £20
|[Engincering, Bidding, and Construction Administration (12.5%) 1% 1,649.278
|Contingency (20%) $ 2,638,846
'Total Development Cost - Site 5, Option A 1S 17,482,400
~ |Less Ineligible Development e I __-: __ B
o _1_Extensi0n of City Ultilities to Site |1 1 - | 8 896,018
|
Total Eligible Development Cost - Site 5, Option A 3 |$ 16,586,382
- Federal Share of Site 5, Option A (90%) | 1% 14,045,728
| Local Share of Site 5, Option A (10% plus Ineligible) 13 3,436,672
| ]
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LEGEND B0~ et P f DESCRIPTION

=ss= PROPOSED AIRPORT BOUNDARY [ ] LAND TO BE ACQUIRED yi S I Y. FER—— Stelling

- — - RUNWAY PROTECTION ZONE 2l Engineers, INC.
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